

Additional Guidelines and Grading Criteria for Expanded Letters of Response

Additional Guidelines

The following information provides additional clarification to the requirements of Standard Note 4 of the advertisement.

1. Résumés for all proposed staff are required and shall include the following information:
 - Availability
 - Education
 - Certification/Qualifications/Training (e.g., relevant CTQP Printouts)
 - Number of years of experience in proposed position and other positions relevant to the work.

Example excerpt within résumé for Proposed SPE:

Experience

30 years total

SPE: 5 years

PA: 10 years

Project Engineer with Contractor: 15 years

- Relevant Project Experience:
 - Owner
 - Project Manager & Current Phone Number
 - FDOT FPID & District (if applicable)
 - Project Name
 - Project Description
 - Contract Amount
 - Brief Narrative of Responsibility (include position held & dates)
- 2. Examples of acceptable and unacceptable content for organization charts, staffing charts, staff hour estimate charts, and a link to the Construction Training and Qualification Program (CTQP) system are provided through the link in Standard Note 4 (link also provided below).

<http://www.fdot.gov/procurement/SubmittalExamples.shtm>

Consultant CEI Group 243 Grading Criteria

Expanded Letters of Response will be graded, as follows:

Awareness of Project Issues (Projects 447098-1, 445297-1, and 447093 ONLY) (0-30): Discuss your understanding of the scope of services and of any unique issues involved in these projects. Comments should not be of a general nature but specific to the issues identified by plan & field review and analysis. Address how the CEI team would deal with each issue through the life of the projects. If problems or conflicts are identified, provide recommended solutions.

Proposed Approach to Projects (Projects 447098-1, 445297-1, and 447093 ONLY) (0-30): Discuss your approach to the projects, unique concepts, and cost saving suggestions.

Proposed Project Staffing for ALL projects (0-30): Provide reasonable explanation of your staffing plan and how CEI staff work with individual task and in proper sequence. Discuss your team experience on similar projects and the interrelationship between the Consultant and any proposed sub-consultants.

Other Considerations (0-10): Provide any additional innovative, unique, or efficient methods for consideration not previously covered.

EXHIBIT "A"

CONSTRUCTION ENGINEERING AND INSPECTION

SCOPE OF SERVICES

FOR

CEI Group 143

SR-25 From Lake Louisa Rd to Cluster Oak Drive

SR 19 from North of Stevens Ave to CR 452 G/W

SR 19 / SR 44 @ Orange Ave G/W

SR 33 / SR 50 from W of Groveland Bifurcation to Crittenden St

US 192 Bridge 110036 & SR 471 Over Little Withlacoochee River Bridge 180012

Districtwide Rumble Stripes Bundle 5D - Sumter & Lake

Financial Project IDs:

447098-1-62-01, 445297-1-62-01, 445686-1-62-01, 447093-1-62-01, 449856-1-62-01, 452229-4-62-01

Federal Project No.:

D522 052 B, D523 001 B, D523 002 B, N/A, N/A, TBD

TABLE OF CONTENTS

| | | |
|-------------|---|-----------|
| 1.0 | PURPOSE: | 1 |
| 2.0 | SCOPE: | 1 |
| 3.0 | LENGTH OF SERVICE: | 2 |
| 4.0 | DEFINITIONS: | 2 |
| 5.0 | ITEMS TO BE FURNISHED BY THE DEPARTMENT TO THE CONSULTANT: | 4 |
| 6.0 | ITEMS FURNISHED BY THE CONSULTANT: | 4 |
| 6.1 | DEPARTMENT DOCUMENTS: | 4 |
| 6.2 | OFFICE AUTOMATION:..... | 4 |
| 6.3 | FIELD OFFICE: | 5 |
| 6.4 | VEHICLES: | 5 |
| 6.5 | FIELD EQUIPMENT: | 5 |
| 6.6 | LICENSING FOR EQUIPMENT OPERATIONS: | 6 |
| 7.0 | LIAISON RESPONSIBILITY OF THE CONSULTANT: | 6 |
| 8.0 | PERFORMANCE OF THE CONSULTANT: | 6 |
| 9.0 | REQUIREMENTS OF THE CONSULTANT: | 7 |
| 9.1 | GENERAL:..... | 7 |
| 9.2 | INDEPENDENT ENGINEERING JUDGMENT:..... | 7 |
| 9.3 | PUBLIC SAFETY: | 7 |
| 9.4 | TIMELY RESOLUTION: | 8 |
| 9.5 | SURVEY CONTROL:..... | 8 |
| 9.6 | ON-SITE INSPECTION: | 8 |
| 9.7 | SAMPLING AND TESTING: | 8 |
| 9.8 | ENGINEERING SERVICES:..... | 9 |
| 9.9 | ASPHALT PLANT SERVICES: | 11 |
| 10.0 | PERSONNEL: | 12 |
| 10.1 | GENERAL REQUIREMENTS:..... | 12 |
| 10.2 | PERSONNEL QUALIFICATIONS: | 13 |
| 10.3 | STAFFING: | 23 |
| 11.0 | QUALITY ASSURANCE (QA) PROGRAM: | 23 |
| 11.1 | QUALITY ASSURANCE PLAN:..... | 23 |
| 11.2 | QUALITY ASSURANCE REVIEWS:..... | 24 |
| 11.3 | QUALITY RECORDS: | 24 |
| 12.0 | CERTIFICATION OF FINAL ESTIMATES: | 24 |
| 12.1 | FINAL ESTIMATE AND AS-BUILT PLANS SUBMITTAL: | 24 |
| 12.2 | CERTIFICATION: | 25 |
| 12.3 | OFFER OF FINAL PAYMENT:..... | 25 |
| 13.0 | AGREEMENT MANAGEMENT: | 25 |
| 13.1 | GENERAL:..... | 25 |
| 14.0 | OTHER SERVICES: | 25 |
| 15.0 | POST CONSTRUCTION CLAIMS REVIEW: | 26 |
| 16.0 | CONTRADICTIONS: | 26 |
| 17.0 | THIRD PARTY BENEFICIARY | 26 |
| 18.0 | DEPARTMENT AUTHORITY | 26 |

Financial Project IDs: 447098-1-62-01, 445297-1-62-01, 445686-1-62-01, 447093-1-62-01, 449856-1-62-01, 452229-4-62-01

SCOPE OF SERVICES
CONSTRUCTION ENGINEERING AND INSPECTION

1.0 PURPOSE:

This scope of services describes and defines the Construction Engineering and Inspection (CEI) services which are required for contract administration, inspection, and materials sampling and testing for the construction projects listed below.

2.0 SCOPE:

Provide services as defined in this Scope of Services, the referenced Department manuals, and procedures.

The projects for which the services are required are:

| Financial Project IDs: | Descriptions: | County: |
|------------------------|---|-----------------|
| 447098-1 | SR-25 FROM LAKE LOUISA RD TO CLUSTER OAK DRIVE | Lake |
| 445297-1 | SR 19 FROM NORTH OF STEVENS AVE TO CR 452 G/W | Lake |
| 445686-1 | SR 19 / SR 44 @ ORANGE AVE G/W | Lake |
| 447093-1 | SR 33 / SR 50 FROM W OF GROVELAND BIFURCATION TO CRITTENDEN ST | Lake |
| 449856-1 | US 192 BDG 110036 & SR 471 OVER LITTLE WITHLACOOCHEE RIVER BDG 180012 | Lake/ Sumter |
| 452229-4 | DISTRICTWIDE RUMBLE STRIPES BUNDLE 5D | Lake/ Sumter |

Serve as the Department’s representative on the project and faithfully represent the Department’s interest in all matters, with special emphasis given to issues involving public safety, quality, timely completion of the work, and financial responsibility. Exercise independent professional judgment in performing obligations and responsibilities under this Agreement. Pursuant to Section 4.1.5 of the Construction Project Administration Manual (CPAM), the authority of the Consultant’s lead person, such as the Senior Project Engineer, and the Consultant’s Project Administrator shall be identical to the Department’s Resident Engineer and Project Administrator respectively and shall be interpreted as such.

Services provided by the Consultant shall comply with Department manuals, procedures, and memorandums found at the State Construction Office’s website.

Financial Project IDs: 447098-1-62-01, 445297-1-62-01, 445686-1-62-01, 447093-1-62-01, 449856-1-62-01, 452229-4-62-01

On a single Construction Contract, it is a conflict of interest for a professional firm to receive compensation from both the Department and the Contractor either directly or indirectly.

Other projects developing within the geographical area of Lake, Sumter, Volusia and Marion Counties may be added at the Department’s discretion. The Consultant must perform to the satisfaction of the Department’s representatives for consideration of additional CEI services.

3.0 LENGTH OF SERVICE:

The services for each Construction Contract shall begin upon written notification to proceed by the Department.

Track the execution of the Construction Contract such that the Consultant is given timely authorization to begin work. While no personnel shall be assigned until written notification by the Department has been issued, the Consultant shall be ready to assign personnel within 14 calendar days of notification. For the duration of the project, coordinate closely with the Department and Contractor to minimize rescheduling of Consultant activities due to construction delays or changes in scheduling of Contractor activities.

For estimating purposes, the Consultant will be allowed an accumulation of 30 calendar days to perform preliminary administrative services prior to the issuance of the Contractor's notice to proceed on the first project and 30 calendar days to demobilize after Final Acceptance of the last Construction Contract.

The anticipated letting schedules and construction times for the projects are tabulated below:

| Construction Contract Estimate | | | |
|--------------------------------|--------------------------|------------------------|------------------|
| Financial Project ID | Letting Date (Mo/Day/Yr) | Start Date (Mo/Day/Yr) | Duration* (Days) |
| 447098-1 | 9/27/23 | 12/26/23 | 450 |
| 445297-1 | 10/25/23 | 1/23/24 | 400 |
| 445686-1 | | | |
| 447093-1 | 2/6/24 | 5/6/24 | 150 |
| 449856-1 | 1/3/24 | 5/2/24 | 100 |
| 452229-1 | 5/2/24 | 7/2/24 | 130 |

* Preliminary Contract Time

4.0 DEFINITIONS:

- A. Agreement: The Professional Services Agreement between the Department and the Consultant setting forth the obligations of the parties thereto, including but not limited to, the performance of the work, furnishing of services, and the basis of payment.
- B. Contractor: The individual, firm, or company contracting with the Department for performance of work or furnishing of materials.
- C. Construction Contract: The written agreement between the Department and the Contractor setting forth the obligations of the parties thereto, including, but not limited to, the performance of the work, furnishing of labor and materials, and the basis of payment.

- D. Construction Project Manager: The Department employee assigned to manage the Construction Engineering and Inspection Contract and represent the Department during the performance of the services covered under this Agreement.
- E. Construction Training/Qualification Program (CTQP): The Department program for training and qualifying technicians in Aggregates, Asphalt, Concrete, Earthwork, and Final Estimates Administration. Program information is available at CTQP website.
- F. Consultant: The Consulting firm under contract to the Department for administration of CEI services.
- G. CEI Project Administrator/Project Engineer: The employee assigned by the Consultant to be in charge of providing Construction Contract administration services for one (1) or more Construction Projects.
- H. CEI Resident Compliance Specialist: The employee assigned by the Consultant to oversee project specific compliance functions.
- I. CEI Senior Project Engineer: The Engineer assigned by the Consultant to be in charge of providing Construction Contract administration for one (1) or more Construction Projects. This person may supervise other Consultant employees and act as the lead Engineer for the Consultant.
- J. District Construction Engineer: The administrative head of the District's Construction Offices.
- K. District Contract Compliance Manager: The administrative head of the District Contract Compliance Office.
- L. District Consultant CEI Manager: The Department employee assigned to administer the Consultant Construction Engineering and Inspection (CCEI) Program in the District.
- M. District Director of Transportation Operations: The Director of Construction, Maintenance, Traffic Operations, Materials, and Safety.
- N. District Final Estimates Manager: The administrative head of the District Final Estimates Office.
- O. District Procurement Services Manager: The administrative head of the District Professional Services Office.
- P. District Secretary: The Chief Executive Officer in each of the Department's eight (8) Districts.
- Q. Districtwide Contract Compliance Specialist Consultant: The Consultant hired under a separate agreement with the Department to ensure Contractors comply with the requirements of the Federal Highway Administration and USDOL.
- R. Engineer of Record: The Engineer noted on the Construction plans as the responsible person for the design and preparation of the plans.

Financial Project IDs: 447098-1-62-01, 445297-1-62-01, 445686-1-62-01, 447093-1-62-01, 449856-1-62-01, 452229-4-62-01

- S. Operations Engineer: The Engineer assigned to a particular County or area to administer Construction and Maintenance Contracts for the Department.
- T. Public Information Office: The Department's office assigned to manage the Public Information Program.
- U. Resident Engineer: The Engineer assigned to a particular County or area to administer Construction Contracts for the Department.
- V. Complex Category Two (CC2) Bridge Structures: Bridge structures that are complex and require advanced designs and construction engineering and inspection. A full definition is provided in the FDOT Design Manual.

5.0 ITEMS TO BE FURNISHED BY THE DEPARTMENT TO THE CONSULTANT:

- A. The Department, on an as-needed basis, will furnish the following Construction Contract documents for each project. These documents may be provided in either paper or electronic format:
 - 1. Construction Plans
 - 2. Specifications Package
 - 3. Computer Aided Drafting and Design (CADD) Files
 - 4. Copy of the Executed Construction Contract
 - 5. Utility Agency's Approved Material List (if applicable)
- B. The Department will allow connection to the FDOT Network by the Consultant through either online access, authorized Virtual Private Network (VPN) or approved leased lines. Appropriate approvals must be received from the Department prior to their use.
- C. The Department will furnish and support the software packages for AASHTOware Project Construction (PrC) or any subsequent system.

6.0 ITEMS FURNISHED BY THE CONSULTANT:

6.1 Department Documents:

All applicable Department documents referenced herein shall be a condition of this Agreement. All Department documents, directives, procedures, and standard forms are available through the Department's Website or through the District.

6.2 Office Automation:

Provide all software and hardware necessary to efficiently and effectively carry out the responsibilities under this Agreement.

Provide each inspection staff with a laptop computer (or tablet) running PrC or any subsequent application through Citrix connection using a mobile broadband connection at the jobsite.

All computer coding shall be input by Consultant personnel using equipment furnished by them.

All informational, contractual and other business required for this project will be through a system of paperless electronic means. When the specifications require a written submission of documentation, such documents must be submitted electronically.

All documents requiring a signature must be executed electronically by both parties in accordance with Chapter 668, Florida Statutes, and have the same force and effect as a written signature. The Department will provide a web-based collaboration site to facilitate the electronic document exchange. All persons requiring access to the collaboration site shall be identified during the preconstruction conference. All persons that normally sign paper documents, and will be using the site, must acquire digital signature certificates.

Ownership and possession of computer equipment and related software provided by the Consultant shall remain with the Consultant at all times. The Consultant shall retain responsibility for risk of loss or damage to said equipment during performance of this Agreement. Field office equipment shall be maintained and operational at all times.

6.3 Field Office:

Provide a field office with sufficient room and furnishings to effectively carry out responsibilities under this Scope of Services. Field office shall be approved by the Department.

Field office expenses will be compensated in accordance with Exhibit “B”, Method of Compensation.

Provide a private office (minimum of 150 square feet) for the Construction Project Manager with office furniture, telephone, and broadband internet access.

6.4 Vehicles:

Equip vehicles with appropriate safety equipment and to effectively carry out the requirements of this Agreement. Vehicles shall have the Consultant’s name and phone number visibly displayed on both sides of the vehicle.

6.5 Field Equipment:

Supply survey, inspection, and testing equipment essential to perform services under this Agreement; such equipment includes non-consumable and non-expendable items.

Hard hats and safety vests shall have the Consultant’s name visibly displayed.

Equipment described herein and expendable materials under this Agreement will remain the property of the Consultant and shall be removed at completion of the work.

Handling of nuclear density gauges shall be in compliance with license requirements.

Retain responsibility for risk of loss or damage to said equipment during performance of this Agreement. Maintain field office equipment at all times.

6.6 Licensing for Equipment Operations:

Obtain proper licenses for equipment and personnel operating equipment when licenses are required. The license and supporting documents shall be available for verification by the Department, upon request.

Radioactive Materials License for use of Surface Moisture Density Gauges shall be obtained through the State of Florida Department of Health.

7.0 LIAISON RESPONSIBILITY OF THE CONSULTANT:

For the duration of the Agreement, keep the Department's Construction Project Manager informed of all significant activities, decisions, correspondence, reports, and other communications related to its responsibilities under this Agreement.

Facilitate communications between all parties (i.e. architectural, mechanical, materials, landscaping, local agencies, etc.), ensuring responses and resolutions are provided in a timely manner. Maintain accurate records to document the communication process.

Inform the designated Department project personnel of any design defects, reported by the Contractor or observed by the Consultant.

Submit all administrative items relating to Invoice Approval, Personnel Approval, User IDs, Time Extensions, and Supplemental Amendments to the Construction Project Manager for review and approval.

8.0 PERFORMANCE OF THE CONSULTANT:

During the term of this Agreement and all Supplemental Amendments thereof, the Department will review various phases of the Consultant's operations, such as construction inspection, materials sampling and testing, and administrative activities, to determine compliance with this Agreement. Cooperate and assist Department representatives in conducting the reviews. If deficiencies are indicated, immediately implement remedial action. Document the Department's recommendations and the Consultant's responses/actions. No additional compensation shall be allowed for remedial action taken by the Consultant to correct deficiencies. Remedial actions and required response times may include, but are not limited to, the following:

- A. Further subdivide assigned inspection responsibilities, reassign inspection personnel, or assign additional inspection personnel, within seven (7) calendar days of notification.
- B. Immediately replace personnel whose performance has been determined by the Consultant and/or the Department to be inadequate.

- C. Immediately increase the frequency of monitoring and inspection activities in phases of work that are the Consultant's responsibility.
- D. Increase the scope and frequency of training of the Consultant personnel.

9.0 REQUIREMENTS OF THE CONSULTANT:

9.1 General:

Administer, monitor, and inspect the Construction Contract such that the project is constructed in conformance with the plans, specifications, and special provisions for the Construction Contract.

Observe the Contractor's work to determine the progress and quality of work. Identify discrepancies, report significant discrepancies to the Department, and direct the Contractor to correct such observed discrepancies.

Pursuant to Section 337.11(9)(a), Florida Statutes, the Consultant is hereby designated by the Secretary of the Department to negotiate and approve Supplemental Agreements within the thresholds established in the CPAM. Seek input from the Construction Project Manager relating to all Supplemental Agreement requests. Supplemental Agreements must be determined to be in accordance with Florida law by the Department prior to approval by the Consultant. For any Supplemental Agreement which exceeds the thresholds, prepare the Supplemental Agreement as a recommendation to the Department, which the Department may accept, modify or reject upon review. Consult with the Construction Project Manager as necessary and direct all issues which exceed delegated authority to the Construction Project Manager for Department action or direction.

Inform the designated Department project personnel of any significant omissions, substitutions, defects, and deficiencies noted in the Contractor's work and the corrective action that has been directed to be performed by the Contractor.

9.2 Independent Engineering Judgment:

Exercise independent engineering judgment in pursuit of the project. Personnel are expected to gather information from project inspection personnel and make informed, technically sound decisions to promote timely, successful completion of the project without sacrificing quality. For technical issues which require coordination with the Department, all levels of CEI Project Engineer shall be expected to present options for consideration along with a preferred option. Engineering experience and expertise are considerations for the selection of Consultant staff. It is the Department's expectation that this experience and expertise will be employed by Consultant staff to make sound engineering judgments and recommendations throughout the project.

9.3 Public Safety:

Hold public safety paramount throughout the project. If the Consultant determines that any activity of the Contractor poses an imminent hazard to the public, the Consultant shall direct the Contractor to immediately cease the activity and to close the affected lanes of traffic until the deficiency is addressed.

9.4 Timely Resolution:

Prioritize the Department's goal of the timely and successful completion of the project. Work to actively develop solutions to issues encountered on the project in an expedient manner and work to ensure that issues do not persist for long periods without resolution.

9.5 Survey Control:

Check or establish the survey control baseline(s) along with sufficient baseline control points and bench marks at appropriate intervals along the project in order to: (1) make and record measurements necessary to calculate and document quantities for pay items, (2) make and record pre-construction and final cross section surveys of the project site in those areas where earthwork (i.e., embankment, excavation, subsoil excavation, etc.) is part of the construction project, and (3) perform incidental engineering surveys.

Provide survey data in LandXML format.

Any questions or requests for "Waiver of Survey" should be directed to the District Final Estimates Manager.

9.6 On-site Inspection:

Monitor the Contractor's on-site construction activities and inspect materials in accordance with the Contract Documents for the Construction Contract to determine that the projects are constructed in reasonable conformity with such documents. Maintain detailed accurate records of the Contractor's daily operations and of significant events that affect the work. The Department will monitor off-site activities and fabrication unless otherwise stipulated by this Agreement.

Monitor and inspect Contractor's Temporary Traffic Control Plan and review modifications to the Temporary Traffic Control Plan, including Alternate Traffic Control Plan, in accordance with the Department's procedures. Consultant employees performing such services shall be qualified in accordance with the Department's procedures.

9.7 Sampling and Testing:

Perform sampling and testing of component materials and completed work in accordance with the Contract Documents. The minimum sampling frequencies set out in the Department's Materials Sampling, Testing and Reporting Guide shall be met. In complying with the aforementioned guide, provide daily surveillance of the Contractor's Quality Control activities and perform the sampling and testing of materials and completed work items for verification and acceptance.

The Department will perform inspection and sampling of materials and components at locations remote from the project site and the Department will perform testing of materials normally performed in a laboratory remote from the project site.

Determine the acceptability of all materials and completed work items on the basis of either test results or verification of a certification, certified mill analysis, DOT label, DOT stamp, etc.

The Department will monitor the effectiveness of the Consultant's testing procedures through observation and independent assurance testing.

Sampling, testing and laboratory methods shall comply with the Contract Documents.

Prepare and submit sampling and testing documentation reports to the Department the same week that the construction work is performed.

Transport samples to be tested in a Department laboratory to the appropriate laboratory or appropriate local FDOT facility within 24 hours after the initial cure. The Project Administrator will provide the VT Laboratory ID number for sample delivery. Transmittal card must accompany the sample. A chain of custody (if provided by the VT firm) must be signed by the CCEI and VT representatives for sample tracking purposes and maintained by both the CCEI and VT firms.

Input verification testing information and data into the Department's Materials Acceptance and Certification (MAC) database within 24 hours of sampling using written instructions provided by the Department.

9.8 Engineering Services:

Coordinate the Construction Contract administration activities of all parties other than the Contractor involved in completing the construction project. Notwithstanding the above, the Consultant is not liable to the Department for failure of such parties to follow written direction issued by the Consultant.

Services shall include maintaining the required level of surveillance of Contractor activities and interpreting the Contract Documents for the Construction Contract. Maintain complete, accurate records of all activities and events relating to the project and properly document all project changes. The following services shall be performed:

- (1) Attend a pre-service meeting for the Agreement in accordance with CPAM. Provide appropriate staff to attend and participate in the pre-service meeting. At the time of this meeting submit the FDOT Computer Security Access Request for use of FDOT Data Center Facilities and access to the Department's computer systems to the Construction Project Manager for approval.
- (2) Schedule and coordinate a Final Estimate informational meeting with the District Construction Final Estimates Office. Provide appropriate staff to attend and participate in this meeting.

A second meeting may be required based on the Consultant's knowledge and experience.

- (3) Schedule and coordinate PrC/ProjectSolve SP/EDMS informational meeting with the District Construction Office. Provide appropriate staff to attend and participate in this meeting.

Provide personnel proficient in the use of computers and document storage and attribution to input construction documents into ProjectSolve SP and EDMS. This

will require familiarity with the documents and guidelines posted on the Department's website for EDMS. Duties include uploading, attributing, and quality review of construction contract documents that are to be archived electronically.

- (4) Schedule and coordinate a meeting with the District Construction Environmental Liaison prior to the Pre-construction conference and another meeting prior to project Final Acceptance. The purpose of these meetings is to discuss the required documentation, including as-builts, necessary for permit(s) compliance.
- (5) Verify that the Contractor is conducting inspections, preparing reports and monitoring all storm water pollution prevention measures associated with the project. For each project that requires the use of the NPDES General Permit, provide at least one (1) inspector who has successfully completed the "Florida Stormwater, Erosion, and Sedimentation Control Training and Certification Program for Inspectors and Contractors.". The Consultant's inspector shall be familiar with the requirements set forth in the FEDERAL REGISTER, Vol. 57, No. 187, Friday, September 5, 1992, pages 4412 to 4435 "Final NPDES General Permits for Storm Water Discharges from Construction Sites" and the Department's guidelines.
- (6) Analyze the Contractor's schedule(s) (i.e. baseline(s), revised baseline(s), updates, as-built, etc.) for compliance with the Contract Documents. Elements including, but not limited to, completeness, logic, durations, activity, flow, milestone dates, concurrency, resource allotment, and delays will be reviewed. Verify the schedule conforms with the construction phasing and MOT sequences, including all contract modifications. Provide a written review of the schedule identifying significant omissions, improbable or unreasonable activity durations, errors in logic, and any other concerns as detailed in CPAM.
- (7) Analyze problems that arise on a project and proposals submitted by the Contractor, work to resolve such issues, and process the necessary documentation.
- (8) Monitor, inspect, and document utility relocation self-performed by the Contractor for conformance with Utility Agency's Standards and the Utility Agency's Approved Materials List. Document utility construction progress to be performed by Utility Agencies. Facilitate coordination and communication between Utility Agency's representatives, Department's staff and Contractors executing the work. Identify potential utility conflicts and assist in the resolution of utility issues including Department and Local Government owned facilities.

Identify, review, and track progress of Utility Work by Highway Contractor Agreements (UWHCA), Joint Project Agreements, and/or other Department and utility agreements. Address work progress, track reimbursement activities, and address betterment and salvage determination. Prepare all necessary documentation to support reimbursement activities and betterment and salvage determination.

- (9) Produce reports, verify quantity calculations, and field measure for payment purposes as needed to prevent delays in Contractor operations and to facilitate

prompt processing of such information in order for the Department to make timely payment to the Contractor.

- (10) Prepare and make presentations for meetings and hearings before the Dispute Review Boards in connection with the project covered by this Agreement.
- (11) The Department will provide the functions of the Resident Compliance Specialist. The Consultant shall perform the field interviews, provide workspace and supplies for project compliance files.
- (12) The Department will provide Community Outreach Services.
- (13) Prepare and submit to the Construction Project Manager a monthly status report, in a format to be specified by the Department.
- (14) Provide a digital video recording of the pre-construction conditions throughout the project limits. Provide a digital photo log or video of project activities, with heavy emphasis on potential claim items/issues and on areas of real/potential public controversy.
- (15) Provide a digital camera for photographic documentation of pre-construction state and of noteworthy incidents or events during construction.

These photographs will be filed and maintained on the Consultant's computer using a digital photo management system.

Photographs shall be taken the day prior to the start of construction and continue as needed throughout the project. Photographs shall be taken the days of Conditional, Partial and Final Acceptance.

9.9 Asphalt Plant Services:

Provide Asphalt Plant Inspection services for Verification:

- Ensure that all Bituminous Verification requirements are met.
- Provide recommendations regarding the disposition of substandard materials.
- Generate the Random Numbers and notify the Quality Control (QC) technician after the mixture is produced and instruct when the QC technician shall take the sample.
- Perform testing and inspection within the allotted timeframe, as defined in the contract documents. Perform daily inspections of the Producer's Facility to ensure that the Producer is complying with their QC Plan and the contract documents. Document all inspections in daily journal.
- Keep a daily journal using a format or electronic system directed by the District Bituminous Office documenting the arrival and departure time, failures, QC, Process Control (P.C.), and Independent Verification (IV) samples taken (time and load numbers), time that IV technicians arrived and departed, all verification inspections performed, any production related problems, and any other pertinent information that the District Bituminous Office directs to be documented.

Electronically submit the daily journal to the District Bituminous Office at the completion of production for the day.

- Observe the QC testing for accuracy (on a random yet consistent basis) to ensure that the QC staff is accurately documenting the weights and calculations of the test results performed. Submit the copy of handwritten data to District Bituminous Office, as requested. Be familiar with the Producer's QC Plan for the facility and ensure that QC staff is following the Plan.
- Notify the District Bituminous Office immediately when recurring problems are encountered or serious lapses occur with the QC staff following their Producer QC Plan or the contract documents.
- Be knowledgeable of the contract documents pertaining to Asphalt Production and testing at the Producer facilities.
- Document all material sample failures and all specification violations in the daily journal and notify the Project Administrator (PA) and the District Bituminous Office immediately.
- Perform a daily review of the QC worksheets and records for accuracy and completeness. Notify the PA and the District Bituminous Office if the QC staff fails to complete the testing and pertinent paperwork within 24 hours and/or fails to enter the QC test results into the Department's database system within one working day of the testing. Make every effort to verify lots within the 24 hour timeframe, and on days the plant is producing.
- If resolution testing is required, notify the PA and the District Bituminous Office immediately. After obtaining the resolution test results from the District Materials Office, update the Composite Pay Factor (CPF) Worksheet and other pertinent Department forms. Enter necessary information into the Department's database system, and reissue revised forms to the PA within 24 hours of receiving the results from the District Materials Office unless directed otherwise. Provide the following additional plant inspection and testing related services, as requested:
 - Label and sign V and R sample boxes.
 - Inspect the asphalt plant, review, and analyze both QC and V test results and verify QC technician reports in Department's database are accurate.
 - Collect roadway cores for each IV sample collected.
 - Notify the Materials lab when Lot is completed and when Verification Technician needs to be sent to verify the completed lot.
 - Update the daily production spreadsheet.
 - Deliver IV samples to Materials Lab by the end of the day.
 - Recommend to stop or restrict asphalt plant production.
 - Approve, monitor, revise, transfer, and terminate Asphalt Mix Designs, as applicable.

10.0 **PERSONNEL:**

10.1 **General Requirements:**

Provide prequalified personnel necessary to carry out its responsibilities efficiently and effectively under this Agreement. Method of compensation for personnel assigned to this project is outlined in Exhibit "B."

Unless otherwise agreed to by the Department, the Department will not compensate straight overtime or premium overtime for the positions of Senior Project Engineer,

Project Administrator/Project Engineer, Contract Support Specialist and Assistant or Associate to any of these positions.

10.2 Personnel Qualifications:

Provide competent personnel qualified by experience and education. Submit to the Construction Project Manager the names of personnel proposed for assignment to the project, including a detailed resume for each containing at a minimum: certifications, TIN number, education, and experience. The Consultant Action Request Form (ARF) along with any needed electronic access approval requests for personnel approval shall be submitted to the Construction Project Manager at least 14 calendar days prior to the date an individual is to report to work.

Personnel identified in the Consultant technical proposal are to be assigned as proposed and are committed to performing services under this Agreement. Personnel changes will require written approval from the Department. Staff that has been removed shall be replaced by the Consultant within seven (7) calendar days of Department notification.

Minimum qualifications for the Consultant personnel are set forth as follows: Exceptions to these minimum qualifications will be considered on an individual basis. For CTQP certifications which require training specifically developed for Department specifications, the Consultant may propose project staff possessing an equivalent certification from a national or other state DOT accreditation program. These exceptions may be granted under the stipulation that the appropriate CTQP certification be obtained prior to the corresponding work activity or such other time as approved by the District Construction Engineer. The District Construction Engineer or designee shall have the final approval authority on such exceptions.

Except as noted herein, before the project begins, all project staff shall have a working knowledge of the current CPAM and must possess all the necessary qualifications/certifications for fulfilling the duties of the position they hold. Cross training of the Consultant's project staff is highly recommended to achieve a knowledgeable and versatile project inspection team but shall not be at any additional cost to the Department and should occur as workload permits. Visit the training page on the State Construction Office website for training dates.

CEI SENIOR PROJECT ENGINEER - LICENSURE:

- Professional Engineer (PE) registered in the State of Florida
 - Ability to obtain endorsement in the State of Florida within six months of Project NTP if registered in another state

EXPERIENCE:

- Six (6) years of engineering experience
 - Two (2) of those years involved in relevant transportation projects
 - Exception: Five (5) years for Complex Category 2 (CC2) and PTS bridge structures
- A Master's Degree in Engineering may be substituted for one (1) year engineering experience.

QUALIFICATIONS/ CERTIFICATIONS:

- FDOT Advanced MOT
- CTQP Quality Control Manager (Attend and pass the examination)
 - To be achieved by Project NTP, if CEI Project Administrator/ Project Engineer holds qualification at time of proposal

ABILITIES/ RESPONSIBILITIES:

- Ability to: Communicate effectively in English (verbally and in writing)
- Responsible for: Directing a highly complex and specialized construction engineering administration and inspection program;
- Responsible for: Planning and organizing the work of subordinate and staff members;
- Responsible for: Developing and/or reviewing policies, methods, practices, and procedures;
- Responsible for: Reviewing programs for conformance with Department standards.

CEI PROJECT ADMINISTRATOR/PROJECT ENGINEER - EDUCATION:

- High School Diploma or Equivalent

LICENSURE (FOR CEI PROJECT ENGINEER):

- Professional Engineer (PE) registered in the State of Florida
 - Must obtain endorsement in the State of Florida within six (6) months of Project NTP if registered in another state

EXPERIENCE:

For personnel with Engineering, Engineering Technology or Construction Management degrees:

- Two (2) years of engineering experience in relevant transportation projects.
- A Master's Degree in Engineering, Engineering Technology, or Construction Management may be substituted for one (1) year of engineering experience

For personnel without Engineering, Engineering Technology or Construction Management degrees:

- Eight (8) years of CEI or roadway or bridge construction experience,
- Two (2) of those years involved in relevant transportation projects.

QUALIFICATIONS/ CERTIFICATIONS:

Qualifications/certifications for this position may be obtained within six (6) months from the date of hire provided that this position works under the supervision and direction of a Senior Project Engineer, all other requirements for the position are met, and a training plan is submitted detailing when the qualifications/certifications will be obtained.

- FDOT Advanced MOT
- CTQP Final Estimates Level II
- CTQP Quality Control Manager (Attend and pass the examination)

ABILITIES/ RESPONSIBILITIES:

- Ability to: Communicate effectively in English (verbally and in writing)

Financial Project IDs: 447098-1-62-01, 445297-1-62-01, 445686-1-62-01, 447093-1-62-01, 449856-1-62-01, 452229-4-62-01

- Responsible for: Receiving general instructions regarding assignments and exercising initiative and independent judgment in the solution of work problems.
- Responsible for: Directing and assigning specific tasks to administrative and field staff and assisting in all phases of the construction project.
- Responsible for: Progress estimates and final estimates throughout the construction project duration.

CEI ASSISTANT PROJECT ADMINISTRATOR/PROJECT ENGINEER –

EDUCATION:

- High School Diploma or Equivalent

LICENSURE (FOR CEI ASSISTANT PROJECT ENGINEER):

- Professional Engineer (PE) registered in the State of Florida
 - Ability to obtain endorsement in the State of Florida within six (6) months of Project NTP if registered in another state

EXPERIENCE:

For personnel with Engineering, Engineering Technology, or Construction Management degrees:

- One (1) year of engineering experience in relevant transportation projects.

For personnel without Engineering, Engineering Technology, or Construction Management degrees:

- Six (6) years of responsible and related engineering experience
 - Two (2) of those years involved in construction of relevant transportation projects

QUALIFICATIONS/ CERTIFICATIONS:

- FDOT Advanced MOT
 - May obtain with six (6) months after Project NTP if holding a current FDOT Intermediate MOT certificate
- CTQP Final Estimates Level II

ABILITIES/ RESPONSIBILITIES:

- Ability to: Communicate effectively in English (verbally and in writing)

CEI CONTRACT SUPPORT SPECIALIST -

EDUCATION:

- High School Diploma or Equivalent

EXPERIENCE:

For personnel with Engineering, Engineering Technology, or Construction Management degrees:

- No prior experience is required

For personnel without Engineering, Engineering Technology, or Construction Management degrees:

- Four (4) years of CEI experience having performed/assisted in project related duties (i.e., Materials Acceptance and Certification (MAC) System input, progress and final estimates, EEO compliance, processing Construction Contract changes, etc.); or

Financial Project IDs: 447098-1-62-01, 445297-1-62-01, 445686-1-62-01, 447093-1-62-01, 449856-1-62-01, 452229-4-62-01

- Two (2) years of experience with 3D Modeling and CADD

QUALIFICATIONS/CERTIFICATIONS:

- CTQP Final Estimates Level II

ABILITIES/ RESPONSIBILITIES:

- Ability to: Communicate effectively in English (verbally and in writing)
- Responsible for: Exercising independent judgment in planning work details and making technical decisions related to the office aspects of the project
- Responsible for: Familiarity with the Department's Procedures covering the project related duties as stated above and proficient in the computer programs necessary to perform those duties.
- Ability to: Become proficient in Trimble Business Center - Heavy Construction Edition (HCE) or approved surface to surface comparison software and Engineering Menu.
 - Proficiency is the knowledge and expertise to:
 - Understand which surfaces are needed from the designer
 - Understand the survey data from the field
 - Prepare the survey data as needed for use in the software
 - Generate accurate earthwork quantities from the software

CEI ASSISTANT CONTRACT SUPPORT SPECIALIST –

EDUCATION:

- High School Diploma or Equivalent

EXPERIENCE:

- Two (2) years of secretarial and/or clerical experience
- Experienced with standard word processing and data management software

QUALIFICATIONS/CERTIFICATIONS:

- CTQP Final Estimates Level I
 - Achieve prior to starting on the project

ABILITIES/ RESPONSIBILITIES:

- Ability to: Communicate effectively in English (verbally and in writing)
- Responsible for: Exercising independent initiative to help relieve supervisor of clerical detail
- Responsible for: Assisting the Project Administrator in office related duties (i.e., MAC, progress meetings, monthly and final estimates, EEO compliance, processing construction contract changes, data upload, submittal tracking, staff certifications, etc.)
- Responsible for: Project specific work under the general supervision of the Senior Project Engineer and staff

CEI SENIOR INSPECTOR

EDUCATION:

- High school graduate or equivalent

EXPERIENCE:

- Four (4) years of CEI experience in roadway or bridge construction

QUALIFICATIONS/ CERTIFICATIONS:

Must have the following as required by the scope of work for the intended assignment on the project at the time of NTP:

- CTQP Final Estimates Level I
- CTQP Concrete Field Technician Level I
- CTQP Concrete Field Inspector Level II (Bridges)
- CTQP Asphalt Roadway Level I
- CTQP Asphalt Roadway Level II
- CTQP Earthwork Construction Inspection Level I
- CTQP Earthwork Construction Inspection Level II
- CTQP Pile Driving Inspection
- CTQP Drilled Shaft Inspection
 - Required for inspection of all drilled shafts including miscellaneous structures such as sign structures, lighting structures, and traffic signal structure foundations
- FDOT Intermediate MOT
- IMSA Traffic Signal Inspector Level I
- Nuclear Radiation Safety
- Florida Stormwater, Erosion, and Sedimentation Control Training and Certification Program for Inspectors and Contractors

Recommended when the scope of the project includes concrete pavement, grinding concrete pavement, or concrete pavement slab replacement. Courses are available from the Transportation Curriculum Coordination Council (TC3).

- PCC Paving Inspection (TC3CN004-15-T1)
- Diamond Grinding and Grooving (TC3MN009-15-T1)
- Curing, Sawing and Joint Sealing (TC3CN032-16-T1)

ABILITIES/ RESPONSIBILITIES:

- Ability to: Communicate effectively in English (verbally and in writing)
- Responsible for: Performing highly complex technical assignments in field surveying and construction layout, marking, and checking engineering computations, inspecting construction work, and conducting field tests
- Responsible for: Coordinating and managing the lower level inspectors
- Responsible for: Performing work under the general supervision of the Project Administrator

CEI SENIOR ENGINEER INTERN –

EDUCATION:

- Engineering or Engineering Technology degree
- Senior Engineer Intern classification requires an EI certificate.

EXPERIENCE:

- One (1) year of CEI experience in construction of roadway or bridge structures

QUALIFICATIONS/ CERTIFICATIONS:

Must have the following as required by the scope of work for the intended assignment on the project at the time of NTP:

- CTQP Final Estimates Level I
- CTQP Concrete Field Technician Level I
- CTQP Concrete Field Inspector Level II (Bridges)
- CTQP Asphalt Roadway Level I
- CTQP Asphalt Roadway Level II
- CTQP Earthwork Construction Inspection Level I
- CTQP Earthwork Construction Inspection Level II
- CTQP Pile Driving Inspection
- CTQP Drilled Shaft Inspection
 - Required for inspection of all drilled shafts including miscellaneous structures such as sign structures, lighting structures, and traffic signal structure foundations
- FDOT Intermediate MOT
- IMSA Traffic Signal Inspector Level I
- Nuclear Radiation Safety
- Florida Stormwater, Erosion, and Sedimentation Control Training and Certification Program for Inspectors and Contractors

Recommended when the scope of the project includes concrete pavement, grinding concrete pavement, or concrete pavement slab replacement. Courses are available from the Transportation Curriculum Coordination Council (TC3).

- PCC Paving Inspection (TC3CN004-15-T1)
- Diamond Grinding and Grooving (TC3MN009-15-T1)
- Curing, Sawing and Joint Sealing (TC3CN032-16-T1)

ABILITIES/ RESPONSIBILITIES:

- Ability to: Communicate effectively in English (verbally and in writing)
- Responsible for: Performing highly complex technical assignments in field surveying and construction layout, marking, and checking engineering computations, inspecting construction work, and conducting field tests
- Responsible for: Coordinating and managing the lower level inspectors
- Responsible for: Performing work under the general supervision of the Project Administrator

CEI INSPECTOR –

EDUCATION:

- High School Diploma or Equivalent

EXPERIENCE:

- Two (2) years of experience in construction inspection,
 - One (1) year of which shall have been in bridge and/or roadway construction.

QUALIFICATIONS/ CERTIFICATIONS:

Qualifications/certifications for this position may be obtained within six (6) months from the date of hire provided that the position works under the supervision and direction of a Senior Inspector or Senior Engineer Intern, all other requirements for the position are met, and a training plan is submitted detailing when the qualifications/certifications will be obtained.

Must have the following as required by the scope of work for the intended assignment on the project at the time of NTP:

- CTQP Final Estimates Level I
- CTQP Concrete Field Inspector Level I
- CTQP Asphalt Roadway Level I
- CTQP Earthwork Construction Inspection Level I
- CTQP Pile Driving Inspection
- CTQP Drilled Shaft Inspection
 - Required for inspection of all drilled shafts including miscellaneous structures such as sign, lighting, and traffic signal structure foundations
- IMSA Traffic Signal Inspector Level I
- FDOT Intermediate MOT
- Nuclear Radiation Safety
- Florida Stormwater, Erosion, and Sedimentation Control Training and Certification Program for Inspectors and Contractors

Recommended when the scope of the project includes concrete pavement, grinding concrete pavement, or concrete pavement slab replacement. Courses are available from the Transportation Curriculum Coordination Council (TC3).

- PCC Paving Inspection (TC3CN004-15-T1)
- Diamond Grinding and Grooving (TC3MN009-15-T1)
- Curing, Sawing and Joint Sealing (TC3CN032-16-T1)

ABILITIES/ RESPONSIBILITIES:

- Ability to: Communicate effectively in English (verbally and in writing)
- Responsible for: Receiving general supervision from and assisting the Senior Inspector in the performance of their duties

CEI ENGINEER INTERN

EDUCATION:

- Engineering or Engineering Technology degree

EXPERIENCE:

- Engineering intern classification requires an EI certification
- Ability to earn the required qualifications and certifications listed below within one year.

QUALIFICATIONS/ CERTIFICATIONS:

Financial Project IDs: 447098-1-62-01, 445297-1-62-01, 445686-1-62-01, 447093-1-62-01, 449856-1-62-01, 452229-4-62-01

- Qualifications/Certifications for this position may be obtained within one year from the date of hire provided that the position works under the supervision and direction of a Senior Inspector or Senior Engineer Intern, all other requirements for the position are met, and a training plan is submitted detailing when the qualifications/certifications will be obtained

If not working under the direction of a Senior Inspector or Senior Engineer intern, must have the following as required by the scope of work for the intended assignment on the project at the time of NTP:

- CTQP Final Estimates Level I
- CTQP Concrete Field Inspector Level I
- CTQP Asphalt Roadway Level I
- CTQP Earthwork Construction Inspection Level I
- CTQP Pile Driving Inspection
- CTQP Drilled Shaft Inspection
 - Required for inspection of all drilled shafts including miscellaneous structures such as sign, lighting, and traffic signal structure foundations
- IMSA Traffic Signal Inspector Level I
- FDOT Intermediate MOT
- Nuclear Radiation Safety
- Florida Stormwater, Erosion, and Sedimentation Control Training and Certification Program for Inspectors and Contractors

Recommended when the scope of the project includes concrete pavement, grinding concrete pavement, or concrete pavement slab replacement. Courses are available from the Transportation Curriculum Coordination Council (TC3).

- PCC Paving Inspection (TC3CN004-15-T1)
- Diamond Grinding and Grooving (TC3MN009-15-T1)
- Curing, Sawing and Joint Sealing (TC3CN032-16-T1)

ABILITIES/ RESPONSIBILITIES:

- Ability to: Communicate effectively in English (verbally and in writing)
- Responsible for: Receiving general supervision from and assisting the Senior Inspector in the performance of their duties.

CEI ASPHALT PLANT INSPECTOR-

EDUCATION:

- High School Graduate or equivalent

EXPERIENCE:

- One (1) year of experience in the surveillance and inspection of hot mix asphalt plant operations, OR
- 80 hours working under an approved and qualified asphalt plant inspector at the asphalt plant.

CERTIFICATIONS/QUALIFICATIONS:

- CTQP Asphalt Plant Level 1
- CTQP Asphalt Plant Level 2

CEI ITS INSPECTOR-

EDUCATION:

- High School Diploma or Equivalent, OR
- Civil, Electrical Engineering Degree, or Electrical Engineering Technology (with a EI certificate)

EXPERIENCE:

- Experience in Fiber Installation Inspection, OTDR Fiber Testing, and Controller Operation and Testing

For personnel with Civil, Electrical Engineering, or Electrical Engineering Technology degrees:

- The ability to earn the required qualifications within one (1) year

For personnel without Civil or Electrical Engineering degrees:

- Two (2) years of CEI experience
 - One (1) of those years involved in ITS CEI
- Familiarity with Existing Communication Equipment and Switches

QUALIFICATIONS/CERTIFICATIONS:

- FDOT ITS CEI Computer-Based Trainings
 - Managed Field Ethernet Switch Module
 - Closed Circuit Television Camera Module
 - Microwave Vehicle Detection System Module
 - Road Weather Information System Module
 - Dynamic Message Sign Module
- IMSA Fiber Optics for ITS Level I (or equivalent)
- FDOT Intermediate MOT

CEI INSPECTORS AIDE –

EDUCATION:

- High School Diploma or Equivalent

EXPERIENCE:

- No prior experience necessary

QUALIFICATIONS/ CERTIFICATIONS:

- FDOT Intermediate MOT - Must obtain within the first six months of the assignment

ABILITIES/ RESPONSIBILITIES:

- Ability to: Perform basic mathematical calculations and follow simple technical instructions
- Responsible for: Assisting higher-level inspectors

SUR CREW CHIEF –

EDUCATION:

- High School Diploma or Equivalent

EXPERIENCE:

- Four (4) years of experience in construction surveying
 - Two (2) years as Crew Chief
- Experienced in field engineering and construction layout, making and checking survey computations, and supervising a survey party

ABILITIES/ RESPONSIBILITIES:

- Ability to: Communicate effectively in English (verbally and in writing)
- Ability to: Perform work under general supervision of the Project Administrator

SUR INSTRUMENT OPERATOR –

EDUCATION:

- High School Diploma or Equivalent

EXPERIENCE:

- Three (3) years of experience in construction surveying
 - One (1) year as Instrument Person
- Experienced in field engineering and construction layout, making and checking survey computations, and supervising a survey party

ABILITIES/ RESPONSIBILITIES:

- Responsible for: Receiving general supervision from and assisting the Crew Chief

SUR ROD PERSON –

EDUCATION:

- High School Diploma or Equivalent

EXPERIENCE:

- Some survey experience or training preferred

ABILITIES/ RESPONSIBILITIES:

- Responsible for: Receiving general supervision from and assisting the Crew Chief

CEI SECRETARY/CLERK TYPIST-

EDUCATION:

- High School Diploma or Equivalent

EXPERIENCE:

- Two (2) years of secretarial and/or clerical experience

QUALIFICATIONS:

- Experienced in the use of standard word processing software

ABILITIES/ RESPONSIBILITIES:

- Ability to: Communicate effectively in English (verbally and in writing)
- Ability to: Exercise independent initiative to help relieve the supervisor of clerical detail
- Responsible for: Working under the general supervision of the Senior Project Engineer and staff

10.3 Staffing:

Once authorized, the Consultant shall establish and maintain appropriate staffing throughout the duration of construction and completion of the final estimate. Responsible personnel, thoroughly familiar with all aspects of construction and final measurements of the various pay items, shall be available to resolve disputed final pay quantities until the Department has received a regular acceptance letter.

Construction engineering and inspection forces will be required of the Consultant while the Contractor is working. If Contractor operations are substantially reduced or suspended, the Consultant will reduce its staff appropriately.

In the event that the suspension of Contractor operations requires the removal of Consultant forces from the project, the Consultant will be allowed up to ten (10) calendar days to demobilize, relocate, or terminate such forces.

11.0 QUALITY ASSURANCE (QA) PROGRAM:

11.1 Quality Assurance Plan:

Within 30 days after receiving award of an Agreement, furnish a QA Plan to the Construction Project Manager. The QA Plan shall detail the procedures, evaluation criteria, and instructions of the Consultant's organization for providing services pursuant to this Agreement. Unless specifically waived, no payment shall be made until the Department approves the Consultant's QA Plan.

Significant changes to the work requirements may require the Consultant to revise the QA Plan. It shall be the responsibility of the Consultant to keep the plan current with the work requirements. The Plan shall include, but not be limited to, the following areas:

A. Organization:

A description is required of the Consultant's QA Organization and its functional relationship to the part of the organization performing the work under the Agreement. The authority, responsibilities and autonomy of the QA organization shall be detailed as well as the names and qualifications of personnel in the quality control organization.

B. Quality Assurance Reviews:

Detail the methods used to monitor and achieve organization compliance with Agreement requirements for services and products.

C. Quality Assurance Records:

Outline the types of records which will be generated and maintained during the execution of the QA program.

D. Control of Subconsultants and Vendors:

Detail the methods used to control subconsultant and vendor quality.

E. Quality Assurance Certification:

An officer of the Consultant firm shall certify that the inspection and documentation was performed in accordance with the Contract Documents and Department procedures.

11.2 Quality Assurance Reviews:

Conduct semi-annual Quality Assurance Reviews to ensure compliance with the requirements of the Agreement. Quality Assurance Reviews shall be conducted to evaluate the adequacy of materials, processes, documentation, procedures, training, guidance, and staffing included in the execution of this Agreement. Quality Assurance Reviews shall also be developed and performed to achieve compliance with specific QA provisions contained in this Agreement. The semi-annual reviews shall be submitted to the Construction Project Manager in written form no later than one (1) month after the review.

On short duration CCEI projects (nine (9) months or less), the CCEI shall perform an initial QA review within the first two (2) months of the start of construction.

On asphalt projects, the CCEI shall perform an initial QA review on its asphalt inspection staff after the Contractor has completed ten (10) full work days of mainline asphalt paving operations, or 25% of the asphalt pay item amount (whichever is less) to validate that all sampling, testing, inspection, and documentation are occurring as required of the CCEI staff.

11.3 Quality Records:

Maintain adequate records of the quality assurance actions performed by the organization (including subcontractors and vendors) in providing services and products under this Agreement. All records shall indicate the nature and number of observations made, the number and type of deficiencies found, and the corrective actions taken. All records shall be available to the Department, upon request, during the Agreement term. All records shall be kept at the primary job site and subject to audit review.

12.0 CERTIFICATION OF FINAL ESTIMATES:

12.1 Final Estimate and As-Built Plans Submittal:

Prepare documentation and records in compliance with the Agreement, Statewide Quality Control (QC) Plan, or Consultant's approved QC Plan and the Department's Procedures as required by CPAM.

Submit the Final Estimate(s) and one (1) set of final "as-built plans" documenting the Contractor's work in accordance with CPAM.

Revisions to the Certified Final Estimate will be made at no additional cost to the Department.

12.2 Certification:

Consultant personnel preparing the Certified Final Estimate Package shall have the CTQP Final Estimates Level II certification.

Duly authorized representative of the Consultant firm will provide a digitally signed form pursuant to Department's procedures.

12.3 Offer of Final Payment:

Prepare the Offer of Final Payment package as outlined in CPAM. The package shall accompany the Certified Final Estimates Documentation submitted to the District Final Estimates Office for review. The Consultant shall be responsible for forwarding the Offer of Final Payment Package to the Contractor.

13.0 AGREEMENT MANAGEMENT:

13.1 General:

- (1) With each monthly invoice submittal, the Consultant will provide a status report for the Agreement. This report will provide an accounting of additional Agreement calendar days allowed to date, an estimate of the additional calendar days anticipated to be added to the original schedule time, an estimate of the Agreement completion date, and an estimate of the Consultant funds expiration date per the Agreement schedule for the prime Consultant and for each subconsultant. The Consultant will provide a printout from the Equal Opportunity Reporting System showing the previous month's payments made to subconsultants. Invoices not including this required information may be rejected.
- (2) When the Consultant identifies a condition that will require an amendment to the Agreement, the Consultant will communicate this need to the Construction Project Manager for acceptance. Upon acceptance, prepare and submit an Amendment Request (AR), and all accompanying documentation to the Construction Project Manager for approval and further processing. The AR is to be submitted at such time to allow the Department 12 weeks to process, approve, and execute the AR. The content and format of the AR and accompanying documentation shall be in accordance with the instructions and format to be provided by the Department.
- (3) The Consultant is responsible for performing follow-up activities to determine the status of each Amendment Request submitted to the Department.

14.0 OTHER SERVICES:

Upon written authorization by the District Construction Engineer or designee, the Consultant will perform additional services in connection with the project not otherwise identified in this Agreement. The following items are not included as part of this Agreement, but may be required by the Department to supplement the Consultant services under this Agreement.

- A. Assist in preparing for arbitration hearings or litigation that occurs during the Agreement time in connection with the construction project covered by this Agreement.

Financial Project IDs: 447098-1-62-01, 445297-1-62-01, 445686-1-62-01, 447093-1-62-01, 449856-1-62-01, 452229-4-62-01

- B. Provide qualified engineering witnesses and exhibits for arbitration hearings or litigation in connection with the Agreement.
- C. Provide inspection services in addition to those provided for in this Agreement.
- D. Provide services determined necessary for the successful completion and closure of the Construction Contract.

15.0 POST CONSTRUCTION CLAIMS REVIEW:

In the event the Contractor submits a claim for additional compensation and/or time after the Consultant has completed this Agreement, analyze the claim, engage in negotiations leading to settlement of the claim, and prepare and process the required documentation to close out the claim. Compensation for such services will be negotiated and effected through a Supplemental Amendment to this Agreement.

16.0 CONTRADICTIONS:

In the event of a contradiction between the provisions of this Scope of Services and the Consultant's proposal as made a part of their Agreement, the provisions of the Scope of Services shall apply.

17.0 THIRD PARTY BENEFICIARY

It is specifically agreed between the parties executing this Agreement that it is not intended by any of the provisions of any part of the Agreement to create in the public or any member thereof, a third party beneficiary hereunder, or to authorize anyone not a party to this Agreement to maintain a claim, cause of action, lien or any other damages or any relief of any kind pursuant to the terms or provisions of this Agreement.

18.0 DEPARTMENT AUTHORITY

The Department shall be the final authority in considering modifications to the Construction Contract for time, money or any other consideration except matters agreed to by the Contractor through contract changes negotiated by the Consultant, as authorized in Section 9.1 herein.

LIST OF PROJECT SPECIFIC POSITIONS

*Do not include these positions as an attachment to Scope of Services. These positions are to be pulled forth and added to Article 10.2 as needed prior to contract advertisement.

ARCHITECT-

(This position is not eligible for straight or premium overtime pay)

LICENSURE:

- Registered as an architect in accordance with Florida Statute 481

EXPERIENCE:

- Four (4) years of experience as a registered architect.
 - A Master's degree may be substituted for two (2) years of experience

ABILITIES/RESPONSIBILITIES:

- Ability to: Communicate effectively in English (verbally and in writing)
- Responsible for: Reviewing architectural plans and specifications
- Responsible for: Developing and reviewing policies and reviews programs for conformity with Department standards

CEI ASPHALT PLANT INSPECTOR-

EDUCATION:

- High School Graduate or equivalent

EXPERIENCE:

- One (1) year of experience in the surveillance and inspection of hot mix asphalt plant operations, OR
- 80 hours working under an approved and qualified asphalt plant inspector at the asphalt plant

CERTIFICATIONS/QUALIFICATIONS:

- CTQP Asphalt Plant Level 1
- CTQP Asphalt Plant Level 2

CEI BRIDGE PAINTING AND REPAIR PROJECT ADMINISTRATOR (STRUCTURAL STEEL REPAIR/LEAD ABATEMENT):

EDUCATION:

- High School Diploma or equivalent

EXPERIENCE:

- Eight (8) years of CEI experience
 - Two (2) years involved in construction of major bridge structures

CERTIFICATIONS/ QUALIFICATIONS:

- SSPC BCI Level II Certified
- SSPC C-3 Lead Paint Removal

Financial Project IDs: 447098-1-62-01, 445297-1-62-01, 445686-1-62-01, 447093-1-62-01, 449856-1-62-01, 452229-4-62-01

- AWS Certified Welding Inspector (CWI)

CEI BRIDGE PAINTING AND REPAIR SENIOR INSPECTOR (STRUCTURAL STEEL REPAIR/LEAD ABATEMENT):

EDUCATION:

- High School Diploma or equivalent

EXPERIENCE:

- Four (4) years of CEI experience
 - Two (2) years involved in similar bridge construction inspection

CERTIFICATIONS/ QUALIFICATIONS:

- SSPC BCI Level II Certified
- SSPC C-3 Lead Paint Removal
- AWS Certified Welding Inspector (CWI)
 - Familiar with ANSI/AASHTO/AWS Bridge Welding Code

CEI BRIDGE PAINTING AND REPAIR INSPECTOR (STRUCTURAL STEEL REPAIR/LEAD ABATEMENT):

EDUCATION:

- High School Diploma or equivalent

EXPERIENCE:

- Two (2) years of CEI experience
 - One (1) year involved in similar bridge construction inspection

CERTIFICATIONS/ QUALIFICATIONS:

- SSPC BCI Level I Certified
- SSPC C-3 Lead Paint Removal
- AWS Certified Welding Inspector (CWI)
 - Familiar with ANSI/AASHTO/AWS Bridge Welding Code

CEI CASTING YARD ENGINEER/ MANAGER for Concrete Post-Tensioned Segmental Box Girder Bridges (CPTS) -

EDUCATION:

- High School Diploma or Equivalent

LICENSURE (FOR CEI CASTING YARD ENGINEER):

- Professional Engineer registered in the State of Florida
 - Ability to obtain endorsement in the State of Florida within six (6) months of Project NTP if registered in another state

EXPERIENCE:

- One (1) year of experience with the use of geometry control computer programs and with the performance of surveying procedures required for the production of precast concrete box segments at a casting yard (FOR CEI CASTING YARD ENGINEER)

Financial Project IDs: 447098-1-62-01, 445297-1-62-01, 445686-1-62-01, 447093-1-62-01, 449856-1-62-01, 452229-4-62-01

- Three (3) years of experience with the use of geometry control computer programs and with the performance of surveying procedures required for the production of precast concrete box segments at a casting yard. (FOR CEI CASTING YARD MANAGER)

SENIOR GEOTECHNICAL ENGINEER for Bridge Pile Foundations-

LICENSURE:

- Professional Engineer registered in the State of Florida or ability to obtain registration in the State of Florida within six (6) months

EXPERIENCE:

Ten (10) years of experience as a Geotechnical Engineer in responsible charge of geotechnical work, including at least two (2) Category II bridges with pile foundations

For Pile Driving Analyzer (PDA):

- Rank of “Intermediate”, at minimum, on the Pile Driving Contractors Association (PDCA) Dynamic Measurement and Analysis Proficiency Test
- Have been in responsible charge of Geotechnical foundation construction engineering and dynamic testing work on at least five (5) Department bridge projects. The experience may be obtained while working under the supervision of another qualified Professional Engineer.
- Have worked on activities related to dynamic pile testing, signal matching analysis (e.g., CAPWAP analysis), and wave equation analysis.

For Embedded Data Collector (EDC):

- Have been in responsible charge of Geotechnical foundation construction engineering and dynamic testing work on at least five (5) Department bridge projects.
- Have worked on activities related to activities of dynamic pile testing, wave equation analysis, and to be proficient on the EDC “Smart Pile Review” software and “FDOT Method” of capacity analysis

ABILITIES/RESPONSIBILITIES:

- Responsibility for: Analyzing and interpreting the results of non-destructive testing of pile foundations, dynamic load testing (PDA/EDC) and static load testing.
- For scopes with Embedded Data Collector (EDC):
 - Supervise the EDC Operator

GEOTECHNICAL ENGINEER for Bridge Pile Foundations-

LICENSURE:

Professional Engineer registered in the State of Florida or ability to obtain registration in the State of Florida within six (6)

EXPERIENCE:

- Four (4) years of experience as a Geotechnical Engineer performing, analyzing and interpreting the results of non-destructive testing of pile foundations, dynamic load testing (PDA/EDC) and static load testing.

For Pile Driving Analyzer (PDA)

- Rank of “Intermediate”, at minimum, on the Pile Driving Contractors Association (PDCA) Dynamic Measurement and Analysis Proficiency Test
- Have been in responsible charge of Geotechnical foundation construction engineering and dynamic testing work on at least five (5) Department bridge projects. The experience may be obtained while working under the supervision of another qualified Professional Engineer.
- Have worked on activities related to dynamic pile testing, signal matching analysis (e.g., CAPWAP analysis), and wave equation analysis.

For Embedded Data Collector (EDC)

- Have worked on activities related to dynamic pile testing, wave equation analysis, and to be proficient on the EDC “Smart Pile Review” software and “FDOT Method” of capacity analysis.
- Completed the SmartPile EDC training course.

SENIOR GEOTECHNICAL TECHNICIAN for Pile Foundations- Qualified CTQP Pile Driving Inspector, knowledgeable in pile installation in conjunction with dynamic load tests with a minimum of three (3) years of experience.

The senior CEI Geotechnical Technician/Operator must meet the following as required by the scope of work of the project:

For Pile Driving Analyzer (PDA)

- Rank of “Intermediate”, at minimum, on the Pile Driving Contractors Association (PDCA) Dynamic Measurement and Analysis Proficiency Test
- Experience testing at least five (5) Department bridges. The experience may be obtained while working under the supervision of another qualified Operator.

For Embedded Data Collector (EDC)

Completed the SmartPile EDC training course

GEOTECHNICAL TECHNICIAN for Pile Foundations- Qualified CTQP Pile Driving Inspector, knowledgeable in pile installation.

SENIOR GEOTECHNICAL ENGINEER for Drilled Shaft Foundations- Registered in the State of Florida as a Professional Engineer (or if registered in another state, the ability to obtain registration in the State of Florida within six months) with ten (10) years of experience as a Geotechnical Engineer in responsible charge of geotechnical work, including at least one Category II bridges with drilled shaft foundations. Experience performing analyzing and interpreting the results of the Shaft Inspection Device, non-destructive tests of drilled shaft foundations and load tests as appropriate.

GEOTECHNICAL ENGINEER for Bridge Drilled Shaft Foundations: Registration in the State of Florida Board as a Professional Engineer (or if registered in another state, the ability to obtain registration in the State of Florida within six months) with five (5) years of experience as a Geotechnical Engineer in responsible charge of geotechnical

work, including at least one Category II bridge with drilled shaft foundations. Experience performing, analyzing and interpreting the results of the Shaft Inspection Device, non-destructive tests of drilled shaft foundations and load tests as appropriate.

SENIOR GEOTECHNICAL TECHNICIAN for Drilled Shaft Foundations-

Qualified CTQP Drilled Shaft Inspector, knowledgeable in drilled shaft installation, with a minimum of three (3) years of experience with at least two (2) Department bridge projects.

GEOTECHNICAL TECHNICIAN for Drilled Shaft Foundations

Qualified CTQP Drilled Shaft Inspector, knowledgeable in drilled shaft installation.

CEI SENIOR ITS INSPECTOR-

EDUCATION:

- High School Diploma or Equivalent, OR
- Civil, Electrical Engineering, or Electrical Engineering Technology Degree (with a EI certificate)

EXPERIENCE:

- Experience in Fiber Installation Inspection, OTDR Fiber Testing, and Controller Operation and Testing

For personnel with Civil, Electrical Engineering or Electrical Engineering Technology degrees:

- One (1) year of ITS CEI experience
- Demonstrated knowledge in the qualifications

For personnel without Civil, Electrical Engineering or Electrical Engineering Technology degrees:

- Four (4) years of CEI experience
 - Two (2) of those years involved in ITS CEI
- Familiarity with Existing Communication Equipment and Switches

QUALIFICATIONS/ CERTIFICATIONS:

- IMSA Fiber Optics for ITS Level II Field (or equivalent)
- FDOT ITS CEI Computer-Based Trainings
 - Managed Field Ethernet Switch Module
 - Closed Circuit Television Camera Module
 - Microwave Vehicle Detection System Module
 - Road Weather Information System Module
 - Dynamic Message Sign Module
- FDOT Intermediate MOT

ABILITIES/ RESPONSIBILITIES:

- Ability to: Communicate effectively in English (verbally and in writing)
- Responsible for: Inspecting construction work
- Responsible for: Monitoring ITS and electrical installation techniques to ensure conformance with the plans, specifications, National Electrical code and other applicable manuals

Financial Project IDs: 447098-1-62-01, 445297-1-62-01, 445686-1-62-01, 447093-1-62-01, 449856-1-62-01, 452229-4-62-01

- Responsible for: Coordinating and managing the lower level inspectors
- Responsible for: Escalating any deficiencies to the Project Administrator

CEI ITS INSPECTOR-

EDUCATION:

- High School Diploma or Equivalent, OR
- Civil, Electrical Engineering Degree, or Electrical Engineering Technology (with a EI certificate)

EXPERIENCE:

- Experience in Fiber Installation Inspection, OTDR Fiber Testing, and Controller Operation and Testing

For personnel with Civil, Electrical Engineering, or Electrical Engineering Technology degrees:

- The ability to earn the required qualifications within one (1) year

For personnel without Civil or Electrical Engineering degrees:

- Two (2) years of CEI experience
 - One (1) of those years involved in ITS CEI
- Familiarity with Existing Communication Equipment and Switches

QUALIFICATIONS/CERTIFICATIONS:

- FDOT ITS CEI Computer-Based Trainings
 - Managed Field Ethernet Switch Module
 - Closed Circuit Television Camera Module
 - Microwave Vehicle Detection System Module
 - Road Weather Information System Module
 - Dynamic Message Sign Module
- IMSA Fiber Optics for ITS Level I (or equivalent)
- FDOT Intermediate MOT

CEI SOFTWARE ENGINEER-

This position is not eligible for straight or premium overtime pay.

EDUCATION:

- Electrical Engineering Degree

EXPERIENCE:

- Five (5) years of experience in traffic signal design, analysis, and implementation
 - Shall include software design analysis, software/hardware programming, and staging for traffic signal control system.
 - .

CEI COMMUNICATIONS ENGINEER-

This position is not eligible for straight or premium overtime pay.

EDUCATION:

- Electrical Engineering Degree

LICENSURE:

- Registration in the State of Florida as a Professional Engineer desirable

EXPERIENCE:

- 10 years involving computer-controlled systems for computerized traffic signal systems
 - Experience shall include design review, equipment specifications, installation supervision, equipment, and reliability analysis.

CEI SYSTEMS TECHNICIAN-

EDUCATION:

- High School Diploma or Equivalent

EXPERIENCE:

- Five (5) years of experience in Electronic Systems and/or Traffic Engineering Technician level work
 - Detailed experience and training in the use of Otter's and other equipment related to fiber optic communication testing

QUALIFICATIONS/CERTIFICATIONS:

- Requires certification of Otter's training or equivalent.

CEI SENIOR LANDSCAPE INSPECTOR-

EDUCATION:

- High School Diploma or Equivalent

EXPERIENCE:

For degrees in Horticulture, Urban Forestry, Landscape Architecture:

- Two (2) years of roadway or commercial landscape construction experience

For personnel without degrees other than Horticulture, Urban Forestry, Landscape Architecture:

- Four (4) years of roadway or commercial landscape construction experience

QUALIFICATIONS/ CERTIFICATIONS:

- International Society of Arboriculture (ISA) Certified Arborist
- International Society of Arboriculture Advanced Pruning

In addition to the above requirements, for standalone landscape projects:

- FDOT Intermediate MOT
- FDEP Stormwater Erosion and Sedimentation Control Inspector
- Florida Licensed Landscape Architect or Florida Nursery Growers and Landscape Association (FNGLA) Certified Landscape Contractor

ABILITIES/RESPONSIBILITIES:

- Ability to: Communicate effectively in English (verbally and in writing)
- Skilled at plant identification, classification, and grades, and standards for nursery plants as established by the "Grades and Standards for Nursery Plants" manual issued by the Florida Department of Agriculture and Consumer Services

- Knowledgeable of current Florida Department of Transportation methods for landscape and irrigation installation
- Ability to read and interpret Contract Documents

CEILANDSCAPE INSPECTOR-

EDUCATION:

- High School Diploma or Equivalent

EXPERIENCE:

- Two (2) years of roadway or commercial landscape construction experience, except:
 - For Certified Florida Nursery Growers and Landscape Association (FNGLA) Landscape Technicians:
 - One (1) year of roadway or commercial landscape construction and/or maintenance experience
 - For degrees in Horticulture, Urban Forestry, Landscape Architecture:
 - No experience is required.

QUALIFICATIONS/CERTIFICATIONS:

For standalone landscape projects:

- FDOT Intermediate MOT
- FDEP Stormwater Erosion and Sedimentation Control Inspector

ABILITIES/RESPONSIBILITIES:

- Ability to: Communicate effectively in English (verbally and in writing)
- Skilled at plant identification, classification, and grades and standards for nursery plants as established by the manual “Grades and Standards for Nursery Plants” by the Florida Department of Agriculture and Consumer Services
- Knowledgeable of current Florida Department of Transportation methods for landscape and irrigation installation
- Ability to read and interpret Contract Documents
- Receives general supervision from the Senior Landscape Inspector who reviews work while in progress

SENIOR ENVIRONMENTAL SPECIALIST-

EDUCATION:

- Bachelor’s Degree in Environmental Science

EXPERIENCE:

- 10 years of professional experience
- General background and knowledge in wetlands ecology, environmental permitting, wildlife surveys, wetland assessment, mitigation and management, management and erosion control practices, and/or hazardous waste and oil spill remediation, site restoration, environmental audits, contamination assessments, soil and groundwater remediation, and underground storage tank services as appropriate for the project.
- A Master’s Degree in Physical or Natural Science or an equivalent may substitute for three (3) years of professional experience

QUALIFICATIONS /CERTIFICATIONS:

For projects involving management and erosion control practices:

- FDEP Stormwater Erosion and Sedimentation Control Inspector

ENVIRONMENTAL SPECIALIST-

EDUCATION:

- Bachelor's Degree in Environmental Science

EXPERIENCE:

- Three (3) years of professional experience
- General background and knowledge in wetlands ecology, environmental permitting, wildlife surveys, wetland assessment, mitigation and management, management and erosion control practices, and/or hazardous waste and oil spill remediation, site restoration, environmental audits, contamination assessments, soil and groundwater remediation, and underground storage tank services as appropriate for the project.

QUALIFICATIONS/CERTIFICATIONS:

For projects involving management and erosion control practices:

- FDEP Stormwater Erosion and Sedimentation Control Inspector

SENIOR COMMUNITY OUTREACH SPECIALIST-

EDUCATION:

- High School Diploma or Equivalent

EXPERIENCE:

- Ten (10) years in Community Outreach/Public Relations

QUALIFICATIONS:

- Knowledgeable in community outreach and/or advertising involving mass circulation or distribution of literature, mass advertising, or other similar activities

COMMUNITY OUTREACH SPECIALIST-

EDUCATION:

- High School Diploma or Equivalent

EXPERIENCE:

- Three (3) years in Community Outreach/Public Relations

QUALIFICATIONS:

- Knowledgeable in community outreach and/or advertising involving mass circulation or distribution of literature, mass advertising, or other similar activities

CEI RESIDENT COMPLIANCE SPECIALIST-

EDUCATION:

- High School Diploma or Equivalent

EXPERIENCE:

- One (1) year of experience as a Resident Compliance Specialist on a construction project

OR

- Two (2) years of assisting the Resident Compliance Specialist in monitoring the project
- Prior experience in both State and Federal Aid funded construction projects with FDOT and knowledge of EEO/AA laws and FDOT's DBE and OJT programs

ABILITIES/RESPONSIBILITIES:

- Ability to: Analyze, collect, evaluate data, and take appropriate action when necessary
- Responsible for: Attending all training workshops or meetings for Resident Compliance Specialists as well as spending time at the District Compliance office as determined necessary.

CEI ASSOCIATE RESIDENT COMPLIANCE SPECIALIST-

EDUCATION:

- High School Graduate or Equivalent

ABILITIES/RESPONSIBILITIES

- Ability to analyze, collect, evaluate data and take appropriate action when necessary.
- Should exercise independent initiative by assuring compliance with the specifications and special provisions of the construction contract including monitoring EEO/AA, On-the-Job Training, DBE Program, and Davis Bacon Wages.
- This position will work and train directly under the supervision of a Resident Compliance Specialist.
- Must attend all training workshops or meetings for Residence Compliance Specialist as well as spend time at the District Compliance office as determined necessary.

CEI SENIOR INSPECTOR BUILDING STRUCTURES-

EDUCATION:

- High School Diploma or Equivalent

EXPERIENCE:

- Eight (8) years of experience in inspection of building construction
- Four (4) years of experience in performing highly complex technical assignments in field surveying and construction layout, making and checking engineering computations, inspecting construction work, and conducting fields tests

ABILITIES/RESPONSIBILITIES:

- Responsible for: Being fully knowledgeable of all aspects of the building construction to include masonry work and familiarization with the local and State building codes and ordinances
- Responsible for: Performing under the general supervision of the Project Administrator

CEI BUILDING INSPECTOR/ ELECTRICAL-

EDUCATION:

- High School Diploma or Equivalent

EXPERIENCE:

- Five (5) years' experience as a qualified building inspector or general contractor

Financial Project IDs: 447098-1-62-01, 445297-1-62-01, 445686-1-62-01, 447093-1-62-01, 449856-1-62-01, 452229-4-62-01

- Must have actual field experience as a job superintendent

ABILITIES/ RESPONSIBILITIES:

- Responsible for: Being fully knowledgeable of all local and State building codes and ordinances

CEI UTILITY COORDINATOR-

EDUCATION:

- High School Diploma or Equivalent

EXPERIENCE:

- Four (4) years of experience performing utility coordination in accordance with Department's Standards, policies, procedures and agreements

ABILITIES/ RESPONSIBILITIES:

- Responsible for: Being knowledgeable of Department's Standards, policies, procedures, and agreements

CEI PROJECT ADMINISTRATOR/PROJECT ENGINEER (CC2) -

EDUCATION:

- A High School Diploma or Equivalent

LICENSURE (FOR CEI PROJECT ENGINEER):

- Professional Engineer registered in the State of Florida
 - Ability to obtain endorsement in the State of Florida within six months of Project NTP if registered in another state

EXPERIENCE:

For personnel with Engineering, Engineering Technology or Construction Management degrees:

- Five (5) years general bridge construction experience
 - Two (2) of those years of which must have been with the type of CC2 bridge construction project for which CEI services are being provided by this scope.

For personnel without Engineering, Engineering Technology or Construction Management degrees:

- Eight (8) years of general bridge construction experience,
 - Four (4) of those years of which must have been with the type of CC2 bridge construction project for which CEI services are being provided by this scope.
- Must have supervised two or more inspectors on a past CC2 construction project.
- As an exception, only One (1) year of PTS bridge experience will be required for the Project Engineer classification and Two (2) years of PTS bridge experience for the Project Administrator classification.
- A Master's Degree in Engineering may be substituted for one (1) year of engineering experience.

Financial Project IDs: 447098-1-62-01, 445297-1-62-01, 445686-1-62-01, 447093-1-62-01, 449856-1-62-01, 452229-4-62-01

- Post-tensioning experience is not required for precast prestressed concrete flat slab superstructures but successful completion of an FDOT accredited grouting and post-tensioning course is required.
- PTS years of experience must have included a minimum of Twelve (12) months experience in each of the following areas: (1) casting yard operations and related surveying; (2) segment erection and related surveying, post-tensioning (PT) of tendons and grouting of prestressing steel.
- CPTCB years of experience must include monitoring of the following: girder erection, safe use of girder erection cranes, stabilization of girders after erection, false work for temporary girder support, and PT and grouting operations.
- PTS years of experience must include monitoring of the following: installation of PT ducts and related hardware and post-tensioning and grouting of strands or be the level of experience that meets the criteria for CPTS or CPTCB bridges.
- MB years of experience must have been in MB mechanical and/or electrical construction.

QUALIFICATIONS/CERTIFICATIONS:

Qualifications/certifications for this position may be obtained within six (6) months from the date of hire provided that this position works under the supervision and direction of a Senior Project Engineer, all other requirements for the position are met, and a training plan is submitted detailing when the qualifications/certifications will be obtained.

- CTQP Quality Control Manager (Attend and pass the examination)
- CTQP Final Estimates Level II
- FDOT Advanced MOT
- Attend a FDOT accredited post-tensioning training course and pass the examination (for post-tensioned CC2 projects)
- Attend a FDOT accredited grouting training course and pass the examination (for post-tensioned CC2 projects)

ABILITIES/ RESPONSIBILITIES:

- Responsible for: Receiving general instructions regarding assignments
- Responsible for: Exercising initiative and independent judgment in the solution of work problems
- Responsible for: Directing and assigning specific tasks to inspectors and assists in all phases of the construction project
- Responsible for: Progress and final estimates throughout the construction project duration

CEI SENIOR INSPECTOR (CC2) –

EDUCATION:

- High school graduate or equivalent

EXPERIENCE:

- Five (5) years of general bridge construction CEI experience:
 - Two (2) of those years of which must have been involved with the type of CC2 bridge construction project for which CEI services are being provided by this scope.

Financial Project IDs: 447098-1-62-01, 445297-1-62-01, 445686-1-62-01, 447093-1-62-01, 449856-1-62-01, 452229-4-62-01

- In addition, a minimum of Twelve (12) months of experience must be as the Senior Inspector in primary control of the type CC2 construction project for which CEI services are being provided by this scope.
- To be in primary control, a Senior Inspector must have supervised two or more inspectors and must have been directly responsible for all inspection requirements related to the construction operations assigned.
- As an exception, only One (1) year of PTS bridge experience will be required.
- CPTS years of experience must have included a minimum of Twelve (12) months of inspection experience in one or both of the following depending on which area the inspector is being approved for: (1) casting yard inspection; (2) erection inspection. In addition, two (2) years of geometry-control surveying experience is required for inspectors that perform or monitor geometry control surveying in a casting yard.
- CPTCB years of experience must include monitoring and inspection of the following: girder erection, safe use of girder erection cranes, girder stabilization after erection, false work for temporary girder support, and PT and grouting operations.
- PTS years of experience must include monitoring of the following: installation of PT ducts and related hardware and post-tensioning and grouting of strands or be the level of experience that meets the criteria for CPTS or CPTCB bridges.
- MB years of experience must have included the inspection of MB mechanical components for machinery inspectors and MB electrical components/systems for electrical inspectors.

QUALIFICATIONS/CERTIFICATIONS:

Must have the following as required by the scope of work for the project at the time of NTP:

- CTQP Concrete Field Technician Level I
- CTQP Concrete Field Inspector Level II (Bridges)
- CTQP Asphalt Roadway Level I
- CTQP Asphalt Roadway Level II
- CTQP Earthwork Construction Inspection Level I
- CTQP Earthwork Construction Inspection Level II
- CTQP Pile Driving Inspection
- CTQP Drilled Shaft Inspection
 - Required for inspection of all drilled shafts including miscellaneous structures such as sign structures, lighting structures, and traffic signal structures
- CTQP Grouting Technician Level I
- CTQP Post-Tensioning Technician Level I
- CTQP Final Estimates Level I
- FDOT Intermediate MOT
- Nuclear Radiation Safety
- IMSA Traffic Signal Inspector Level I
- Florida Stormwater, Erosion, and Sedimentation Control Training and Certification Program for Inspectors and Contractors

Recommended when the scope of the project includes concrete pavement, grinding concrete pavement, or concrete pavement slab replacement. Courses are available from the Transportation Curriculum Coordination Council (TC3).

Financial Project IDs: 447098-1-62-01, 445297-1-62-01, 445686-1-62-01, 447093-1-62-01, 449856-1-62-01, 452229-4-62-01

- PCC Paving Inspection (TC3CN004-15-T1)
- Diamond Grinding and Grooving (TC3MN009-15-T1)
- Curing, Sawing and Joint Sealing (TC3CN032-16-T1)

ABILITIES/RESPONSIBILITIES:

- Responsible for: Performing highly complex technical assignments in field surveying and construction layout, marking, and checking engineering computations, inspecting construction work, and conducting field tests
- Responsible for: Coordinating and managing the lower level inspectors
- Responsible for: Performing work under the general supervision of the Project Administrator

CEI SENIOR ENGINEER INTERN (CC2) –

EDUCATION:

- Engineering or Engineering Technology degree
 - Senior Engineer Intern classification requires an EI certificate.

EXPERIENCE:

- Five (5) years of general bridge construction CEI experience:
 - Two (2) of those years of which must have been involved with the type of CC2 bridge construction project for which CEI services are being provided by this scope.
 - In addition, a minimum of Twelve (12) months of experience must be as the Senior Inspector in primary control of the type CC2 construction project for which CEI services are being provided by this scope.
 - To be in primary control, a Senior Engineer Intern must have supervised two or more inspectors and must have been directly responsible for all inspection requirements related to the construction operations assigned.
- As an exception, only One (1) year of PTS bridge experience will be required.
- CPTS years of experience must have included a minimum of Twelve (12) months of inspection experience in one or both of the following depending on which area the inspector is being approved for: (1) casting yard inspection; (2) erection inspection. In addition, two (2) years of geometry-control surveying experience is required for inspectors that perform or monitor geometry control surveying in a casting yard.
- CPTCB years of experience must include monitoring and inspection of the following: girder erection, safe use of girder erection cranes, girder stabilization after erection, false work for temporary girder support, and PT and grouting operations.
- PTS years of experience must include monitoring of the following: installation of PT ducts and related hardware and post-tensioning and grouting of strands or be the level of experience that meets the criteria for CPTS or CPTCB bridges.
- MB years of experience must have included the inspection of MB mechanical components for machinery inspectors and MB electrical components/systems for electrical inspectors.

QUALIFICATIONS/CERTIFICATIONS:

Must have the following as required by the scope of work for the project at the time of NTP:

- CTQP Concrete Field Technician Level I

Financial Project IDs: 447098-1-62-01, 445297-1-62-01, 445686-1-62-01, 447093-1-62-01, 449856-1-62-01, 452229-4-62-01

- CTQP Concrete Field Inspector Level II (Bridges)
- CTQP Asphalt Roadway Level I
- CTQP Asphalt Roadway Level II
- CTQP Earthwork Construction Inspection Level I
- CTQP Earthwork Construction Inspection Level II
- CTQP Pile Driving Inspection
- CTQP Drilled Shaft Inspection
 - Required for inspection of all drilled shafts including miscellaneous structures such as sign structures, lighting structures, and traffic signal structures
- CTQP Grouting Technician Level I
- CTQP Post-Tensioning Technician Level I
- CTQP Final Estimates Level I
- FDOT Intermediate MOT
- Nuclear Radiation Safety
- IMSA Traffic Signal Inspector Level I
- Florida Stormwater, Erosion, and Sedimentation Control Training and Certification Program for Inspectors and Contractors

Recommended when the scope of the project includes concrete pavement, grinding concrete pavement, or concrete pavement slab replacement. Courses are available from the Transportation Curriculum Coordination Council (TC3).

- PCC Paving Inspection (TC3CN004-15-T1)
- Diamond Grinding and Grooving (TC3MN009-15-T1)
- Curing, Sawing and Joint Sealing (TC3CN032-16-T1)

ABILITIES/RESPONSIBILITIES:

- Responsible for: Performing highly complex technical assignments in field surveying and construction layout, marking, and checking engineering computations, inspecting construction work, and conducting field tests
- Responsible for: Coordinating and managing the lower level inspectors
- Responsible for: Performing work under the general supervision of the Project Administrator

CEI SENIOR UNDERWATER BRIDGE INSPECTOR -

EDUCATION:

- High School Diploma or Equivalent

EXPERIENCE

- Five (5) years of experience serving as a safety bridge inspection team leader

CERTIFICATIONS/QUALIFICATIONS:

- NHI 130091 Underwater Bridge Inspection or Certified Bridge Inspector
- PADI or NAUI diver certification

ABILITIES/ RESPONSIBILITIES:

- Responsible for: Leading safety bridge inspection team

Financial Project IDs: 447098-1-62-01, 445297-1-62-01, 445686-1-62-01, 447093-1-62-01, 449856-1-62-01, 452229-4-62-01

- Responsible for: Coordinating, assisting, and providing guidance to other bridge inspection teams

CEI UNDERWATER BRIDGE INSPECTOR –

EDUCATION:

- High School Graduate or equivalent

EXPERIENCE

- One (1) year of experience in safety bridge inspection.

CERTIFICATIONS/QUALIFICATION:

- NHI 130091 Underwater Bridge Inspection or Certified Bridge Inspector
- PADI or NAUI diver certification

CEI ASSISTANT UNDERWATER BRIDGE INSPECTOR -

EDUCATION:

- High School Diploma or Equivalent

EXPERIENCE:

- One (1) year of experience in structure inspection

CERTIFICATIONS/QUALIFICATIONS:

- PADI or NAUI diver certification

CEI UNDERWATER BRIDGE INSPECTION TRAINEE -

EDUCATION:

- High School Diploma or Equivalent

EXPERIENCE:

- No previous experience needed.

CERTIFICATIONS/QUALIFICATIONS:

- NASE, PADI or NAUI diver certification

CEI SCHEDULER -

EDUCATION:

- High School Diploma or Equivalent

EXPERIENCE:

- Four (4) years of experience of schedule development and review for road and bridge construction using Primavera

ABILITIES/RESPONSIBILITIES:

Financial Project IDs: 447098-1-62-01, 445297-1-62-01, 445686-1-62-01, 447093-1-62-01, 449856-1-62-01, 452229-4-62-01

- Responsible for: Review of Critical Path Method (CPM) schedules of complex construction projects
- Responsible for: Reviewing Contractor's schedules for accuracy in accordance with the CPAM
- Responsible for: Reviewing and analyzing claims
- Responsible for: Participating in workshops specializing in CPM training and CPM updates

CEI SURVEY MODELER –

EDUCATION:

- High School Diploma or Equivalent

EXPERIENCE:

For personnel with Engineering, Engineering Technology or Construction Management degrees:

- One (1) year of engineering experience in relevant transportation projects.

For personnel without Engineering, Engineering Technology or Construction Management degrees:

- Four (4) years of CEI or roadway or bridge construction and/or survey experience,
- Two (2) of those years involved in relevant transportation projects.
 - Experienced in field engineering and construction layout, making, and checking survey computations.

QUALIFICATIONS/ CERTIFICATIONS:

Qualifications/certifications for this position may be obtained within one (1) year from the date of hire provided that this position works under the supervision and direction of a Senior Project Engineer, all other requirements for the position are met, and a training plan is submitted detailing when the qualifications/certifications will be obtained.

- CTQP Final Estimates Level II

ABILITIES/ RESPONSIBILITIES:

- Ability to: Communicate effectively in English (verbally and in writing)
- Responsible for: Receiving general instructions regarding assignments and exercising initiative and independent judgment in the solution of work problems.
- Become proficient in approved surface to surface comparison software, such as Trimble Business Center - Heavy Construction Edition (HCE).
- Proficiency, knowledge and ability to:
 - Understand which surfaces are needed from the contract documents
 - Understand the survey data from the field and ability to prepare the survey data as needed for use in the software
 - Read, review and interpret project plans, maps, aerials and other data
 - Create, process, adjust and refine 3D model linework, points and surfaces, if required
 - Spot check accuracy of design files, supporting documentation, and design quantities
 - Compare design existing surfaces and pre-construction survey surfaces to check for changed conditions

Financial Project IDs: 447098-1-62-01, 445297-1-62-01, 445686-1-62-01, 447093-1-62-01, 449856-1-62-01, 452229-4-62-01

- Compare design finished graded surfaces with as-built surfaces to establish compliance with plan dimensions
- Edit master design files, 3D surface design models and supporting digital files for as-built 3D surface features, if required
- Validate and generate accurate earthwork quantities from software along with backup required for Final Estimate Documentation
- Build a model and assist staff with equipment usage
- Ensure compatibility between design files, applications, and equipment